
1. SOLICITATION NO.2. DATE ISSUED 3. DATE OPENED PAGE 1 OF 1 PAGES

04/23/2001 05/30/2001
4.  ISSUING OFFICE I CERTIFY THAT I HAVE OPENED, READ, AND RECORDED ON THIS ABSTRACT

ALL OFFERS RECEIVED IN RESPONSE TO THIS SOLICITATION.
DISTRICT ENGINEER
PORTLAND DISTRICT, CORPS OF ENGINEERS SIGNATURE DATE SIGNED
P.O. BOX 2946
PORTLAND, OR  97208-2946 SANDRA HILLEBRANDT, BID OPENING OFFICER
5.  PROJECT TITLE 8. GOVERNMENT ESTIMATE  9. OFFERS

(CHECK A, B, OR C AND COMPLETE NO.1 NO.2 NO.3
Bonneville Spillway Flow Deflectors D, E, AND F.) A. OFFEROR A. OFFEROR A. OFFEROR
and Gate Hoists
 A. HIRED LABOR

B. REASONABLE CONTRACT B. BID SECURITY B. BID SECURITY B. BID SECURITY
X     (WITHOUT PROFIT) Yes Yes Yes

C.  REASONABLE CONTRACT C. ADDENDA  ACKNOWLEDGEDC. ADDENDA ACKNOWLEDGEDADDENDA ACKNOWLEDGED
     (INCLUDING PROFIT) Yes Yes Yes

6.  NUMBER OF ADDENDA ISSUED 1 SB SB SB
7A.
ITEM 7B. DESCRIPTION OF OFFERED ITEM 7C. EST D. E. UNIT F. ESTIMATED D. UNIT F. ESTIMATED D. UNIT F. ESTIMATED D. UNIT F. ESTIMATED
NO. QUANTITY UNIT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

1 Mobilization and Demobilization 1 LS 136,216.00$       136,216.00$         370000 370,000.00$        417525 417,525.00$      950000 950,000.00$        

2 Bulkhead 1 EA 414153 414,153.00$         466521 466,521.00$        874471 874,471.00$      285000 285,000.00$        

3 Saddle Frames 2 EA 170568 341,136.00$         150000 300,000.00$        119123 238,246.00$      163300 326,600.00$        

4 Bays 1 & 18 Bulkhead Support Frames 4 EA 58333 233,332.00$         30000 120,000.00$        170896 683,584.00$      45000 180,000.00$        

5
Flow Deflectors New (Bay 1, 2, 3, 16, 17 
and 18) 6 EA 519639 3,117,834.00$      210000 1,260,000.00$     80880 485,280.00$      389000 2,334,000.00$     

6
Removal of Existing Flow Deflector and 
concrete Repair at Bay 18 1 EA 630574 630,574.00$         75000 75,000.00$          867755 867,755.00$      140000 140,000.00$        

7 Gate Hoists 2 EA 891897 1,783,794.00$      500000 1,000,000.00$     901623 1,803,246.00$   720400 1,440,800.00$     

8
Compressed Air Modification For Bay 1 
and 18 2 EA 5827 11,654.00$           13000 26,000.00$          8082 16,164.00$        33000 66,000.00$          

9
Site Electrical

1 EA 14757 14,757.00$           200000 200,000.00$        128962 128,962.00$      128400 128,400.00$        

10 Services of Skilled Craftsman 100 MH 75 7,500.00$             150 15,000.00$          63 6,300.00$          70 7,000.00$            

*Bolded item shows discrepancy

TOTAL SCHEDULE NO. 1 6,690,950.00$      3,832,521.00$     5,521,533.00$   5,857,800.00$     
ACCEPTANCE LIMITATION - DAYS
INFORMALITIES
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